

AMENDMENT 2

**INVITATION FOR BID
UOG IFB No. B25-03**

Date Issued: January 14, 2025

“PURCHASE & INSTALLATION OF CNAS GENERATORS & ATS CABINETS”

This is to notify all prospective offerors of the following amendment set forth below:

- 1.1 CORRECTION – B25-03 Amendment 1 Date Issued should read as follows: January 10, 2025**
- 1.2 CORRECTION – Exhibit A 1.5 should read as follows: *ATS Cabinets for Yigo Experiment Station Aquaponics Building 3 & Cooperative Extension’s Urban and Sustainable Agriculture Outreach Center.***
- 1.3 REQUIREMENT - *Vendor must have a C13 Contractor’s License***
- 1.4 SITE VISIT – Not Mandatory – *Tuesday, January 21, 2025, at 9:30 am at the University of Guam’s Agriculture & Life Science Building (ALS).***
- 1.5 DEADLINE FOR WRITTEN QUESTIONS/CLARIFICATIONS should read as follows: *The last day for UOG to accept Written Questions and/or Clarifications is five (5) business days BEFORE the proposal submission deadline Wednesday, January 22, 2025.***
- 1.6 DEADLINE FOR SUBMISSION OF BID PACKAGES should read as follows: *Tuesday, January 28, 2025, ON or BEFORE 2:00 P.M. Chamoru Standard Time, via link provided for electronic submission to Bid Share folder provided by UOG Procurement Office. One (1) original copy along with original bid security must be mailed/dropped off to Procurement Office before bid submission deadline.***
- 1.7 QUESTION & ANSWER SHEET 1 set forth as attached**



All other terms and conditions remain the same.

Damian Guerrero
Interim Procurement Manager

Please acknowledge receipt and return by email to uog.bids@triton.uog.edu:

Name of company: _____

Print Name/Signature/Date

QUESTION & ANSWER SHEET NO.1

January 14, 2025

*In response to the written "Questions" and/or 'Request for Clarifications' UOG received as of January 13, 2025
@ 12:45 pm from vendor: **GENSET POWER***

Question 1: Please clarify if the ATS installation is a replacement of existing ATS' at all locations specified in the request or initial installation?

Answer: UOG: ATS Cabinet Installations at both locations will be a new install, as they don't have an existing ATS installed.